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Code DESCRIPTION QTY UNIT TOTAL $ / UNIT

01 BP-01: CIP CONCRETE 19,305.0 GSF $486,566 $25.20

02 BP-02: MASONRY 19,305.0 GSF $102,539 $5.31

03 BP-03: PEMB 19,305.0 GSF $770,205 $39.90

04 BP-04: ROOFING 19,305.0 GSF $19,733 $1.02

05 BP-05: JOINT SEALANTS 19,305.0 GSF $16,056 $0.83

06 BP-06: AIR BARRIER 19,305.0 GSF $7,340 $0.38

07 BP-07: DOOR SUPPLY 19,305.0 GSF $73,527 $3.81

08 BP-08: OH DOORS 19,305.0 GSF $40,768 $2.11

09 BP-09: GLASS & GLAZING 19,305.0 GSF $34,537 $1.79

10 BP-10: STUDS/DRYWALL/ACT/CARP 19,305.0 GSF $190,765 $9.88

11 BP-11: SEALED CONCRETE 19,305.0 GSF $60,061 $3.11

12 BP-12: FLOORING 19,305.0 GSF $6,366 $0.33

13 BP-13: PAINTING 19,305.0 GSF $38,164 $1.98

14 BP-14: TOILET PARTITIONS/ACCESSORIES/FE SUPPLY19,305.0 GSF $10,575 $0.55

15 BP-15: LOCKERS 19,305.0 GSF $10,177 $0.53

16 BP-16: FIRE SUPPRESSION 19,305.0 GSF $22,519 $1.17

17 BP-17: PLUMBING 19,305.0 GSF $282,423 $14.63

18 BP-18: HVAC 19,305.0 GSF $621,123 $32.17

19 BP-19: ELECTRICAL 19,305.0 GSF $721,204 $37.36

20 BP-20: SITE DEMO/EARTHWORK/UTILITIES 19,305.0 GSF $487,544 $25.25

21 BP-21: ASPHALT PAVING 19,305.0 GSF $81,570 $4.23

22 BP-22: FENCING 19,305.0 GSF $67,645 $3.50

23 GENERAL REQUIREMENTS 19,305.0 GSF $116,367 $6.03

24 CONSTRUCTION REIMBURSABLES 19,305.0 GSF $78,738 $4.08

25 PRECON & CONSTRUCTION SERVICES 19,305.0 GSF $247,944 $12.84

TOTAL 19,305.0 GSF $4,594,456 $237.99
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ITEM QTY UNIT $ / UNIT TOTALS $ / GSF Comments

BP-01: CIP CONCRETE
  0330 - Cast-in-place Concrete
Cast-in-Place Concrete Bid 1.00 LSUM 401,387.00 $401,387  20.79  
Foundation Insulation & Pipe Bollards 1.00 LSUM 20,030.00 $20,030  1.04  
Column Footings & Piers for 2nd PEMB Frame 1.00 LSUM 5,000.00 $5,000  0.26  
at Corridor Connector 
Concrete Tank Storage Pad 1.00 LSUM 8,000.00 $8,000  0.41  
Dining Patio Demo & Repair Allowance 1.00 LSUM 15,000.00 $15,000  0.78  Allowance

0330 SUBTOTAL  $449,417 23.28

BP-01: CIP CONCRETE SUBTOTAL 19,305.00 GSF 23.28 $449,417 23.28

BP-02: MASONRY
  0420 - Unit Masonry
Masonry Bid 1.00 LSUM 52,710.00 $52,710  2.73  
Alternate #1 - Add Brick to MP Building 1.00 LSUM 42,000.00 $42,000  2.18  

0420 SUBTOTAL  $94,710 4.91

BP-02: MASONRY SUBTOTAL 19,305.00 GSF 4.91 $94,710 4.91

BP-03: PEMB
  1300 - Special Construction
Pre-Engineered Metal Building Bid 1.00 LSUM 691,300.00 $691,300  35.81  
Alternate #2 - Mitered Outside Corners on MP 1.00 LSUM 13,600.00 $13,600  0.70  
Building 
Corridor Connector Framing/Details 1.00 LSUM 10,000.00 $10,000  0.52  
Galvalume Roof Finish ILO Painted Finish on MP 1.00 LSUM -3,500.00 ($3,500)  -0.18  
Building

1300 SUBTOTAL  $711,400 36.85

BP-03: PEMB SUBTOTAL 19,305.00 GSF 36.85 $711,400 36.85

BP-04: ROOFING
  0750 - Membrane Roofing
Roofing Bid 1.00 LSUM 18,226.00 $18,226  0.94  

0750 SUBTOTAL  $18,226 0.94

BP-04: ROOFING SUBTOTAL 19,305.00 GSF 0.94 $18,226 0.94

BP-05: JOINT SEALANTS
  0792 - Joint Sealants
Joint Sealants Bid 1.00 LSUM 14,405.00 $14,405  0.75  
Alternate #1 - Caulking of Brick 1.00 LSUM 250.00 $250  0.01  
Alternate #3 - Caulking of Epoxy Floor 1.00 LSUM 175.00 $175  0.01  

0792 SUBTOTAL  $14,830 0.77

BP-05: JOINT SEALANTS SUBTOTAL 19,305.00 GSF 0.77 $14,830 0.77

BP-06: AIR BARRIER
  0727 - Air Barriers
Air Barrier Bid 1.00 LSUM 2,200.00 $2,200  0.11  
Alternate #1 - Air Barrier at Brick 1.00 LSUM 4,580.00 $4,580  0.24  

0727 SUBTOTAL  $6,780 0.35

BP-06: AIR BARRIER SUBTOTAL 19,305.00 GSF 0.35 $6,780 0.35

BP-07: DOOR SUPPLY
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  0810 - Doors and Frames
Doors, Frames, Hardware Supply Bid 1.00 LSUM 65,753.00 $65,753  3.41  
Add for install of Auto Operators 1.00 LSUM 2,160.00 $2,160  0.11  

0810 SUBTOTAL  $67,913 3.52

BP-07: DOOR SUPPLY SUBTOTAL 19,305.00 GSF 3.52 $67,913 3.52

BP-08: OH DOORS
  0833 - Coiling Doors and Grilles
Overhead Doors Bid 1.00 LSUM 34,800.00 $34,800  1.80  
Upgrade to Insulated Doors 1.00 LSUM 14,000.00 $14,000  0.73  
Alternate #13 - Sectional Doors ILO Coiling for 1.00 LSUM -12,000.00 ($12,000)  -0.62  
Door 102.2 & B101.2
Add for (3) 24" x 12" Vision Lites in One 1.00 LSUM 855.00 $855  0.04  
Sectional Door 

0833 SUBTOTAL  $37,655 1.95

BP-08: OH DOORS SUBTOTAL 19,305.00 GSF 1.95 $37,655 1.95

BP-09: GLASS & GLAZING
  0841 - Entrances and Storefronts
Glass & Glazing Bid 1.00 LSUM 26,900.00 $26,900  1.39  
Steel Panel (1&4/A511) 1.00 LSUM 5,000.00 $5,000  0.26  

0841 SUBTOTAL  $31,900 1.65

BP-09: GLASS & GLAZING SUBTOTAL 19,305.00 GSF 1.65 $31,900 1.65

BP-10: STUDS/DRYWALL/ACT/CARP
  0921 - Plaster and Gypsum Board
Assemblies
Studs/Drywall/ACT/Carpentry Bid 1.00 LSUM 147,900.00 $147,900  7.66  
Alternate #1 - Brick Back-up Wall 1.00 LSUM 23,300.00 $23,300  1.21  
Misc Patch Repair Within the Existing Bldg for 1.00 LSUM 5,000.00 $5,000  0.26  Allowance
MEP Tie-ins Allowance

0921 SUBTOTAL  $176,200 9.13

BP-10: STUDS/DRYWALL/ACT/CARP 19,305.00 GSF 9.13 $176,200 9.13
SUBTOTAL

BP-11: SEALED CONCRETE
  0967 - Fluid-Applied Flooring
Sealed Concrete Bid 1.00 LSUM 37,150.00 $37,150  1.92  
Alternate #3 - Add Epoxy Floor in MP 1.00 LSUM 4,325.00 $4,325  0.22  
Restrooms
Dehumidification of SOG 4.00 WEEK 3,500.00 $14,000  0.73  

0967 SUBTOTAL  $55,475 2.87

BP-11: SEALED CONCRETE SUBTOTAL 19,305.00 GSF 2.87 $55,475 2.87

BP-12: FLOORING
  0960 - Flooring
Flooring Bid 1.00 LSUM 5,880.08 $5,880  0.30  

0960 SUBTOTAL  $5,880 0.30

BP-12: FLOORING SUBTOTAL 19,305.00 GSF 0.30 $5,880 0.30

BP-13: PAINTING
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  0990 - Painting and Coating
Painting Bid 1.00 LSUM 17,775.00 $17,775  0.92  
Alternate #5 - Dryfall Paint Steel at MP Building 1.00 LSUM 6,090.00 $6,090  0.32  
Alternate #8 - Dryfall Paint Steel at Welding 1.00 LSUM 7,385.00 $7,385  0.38  
Building 
Paint Touch-up 1.00 LSUM 4,000.00 $4,000  0.21  

0990 SUBTOTAL  $35,250 1.83

BP-13: PAINTING SUBTOTAL 19,305.00 GSF 1.83 $35,250 1.83

BP-14: TOILET
PARTITIONS/ACCESSORIES/FE
SUPPLY
  1000 - Specialties
Toilet Partitions/Toilet Accessories/Fire 1.00 LSUM 9,768.00 $9,768  0.51  
Extinguisher Supply Bid 

1000 SUBTOTAL  $9,768 0.51

BP-14: TOILET 19,305.00 GSF 0.51 $9,768 0.51
PARTITIONS/ACCESSORIES/FE SUPPLY

SUBTOTAL

BP-15: LOCKERS
  1051 - Lockers
Locker Bid 1.00 LSUM 9,400.00 $9,400  0.49  

1051 SUBTOTAL  $9,400 0.49

BP-15: LOCKERS SUBTOTAL 19,305.00 GSF 0.49 $9,400 0.49

BP-16: FIRE SUPPRESSION
  2100 - Fire Suppression
Fire Suppression Bid 1.00 LSUM 20,800.00 $20,800  1.08  

2100 SUBTOTAL  $20,800 1.08

BP-16: FIRE SUPPRESSION SUBTOTAL 19,305.00 GSF 1.08 $20,800 1.08

BP-17: PLUMBING
  2200 - Plumbing
Plumbing Bid 1.00 LSUM 251,993.00 $251,993  13.05  
Black Steel Pipe Material Increase Allowance 1.00 LSUM 8,867.00 $8,867  0.46  Allowance

2200 SUBTOTAL  $260,860 13.51

BP-17: PLUMBING SUBTOTAL 19,305.00 GSF 13.51 $260,860 13.51

BP-18: HVAC
  2300 - HVAC
HVAC Bid 1.00 LSUM 490,000.00 $490,000  25.38  
Alternate #4 - BMS at MP Building 1.00 LSUM 28,900.00 $28,900  1.50  
Alternate #7 - BMS at Welding Building 1.00 LSUM 29,800.00 $29,800  1.54  
Exterior Duct Connections & Welding Exhaust 1.00 LSUM 25,000.00 $25,000  1.30  Welding Fans are Owner
Fan Install Furnished 

2300 SUBTOTAL  $573,700 29.72

BP-18: HVAC SUBTOTAL 19,305.00 GSF 29.72 $573,700 29.72

BP-19: ELECTRICAL
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  2600 - Electrical
Electrical Bid 1.00 LSUM 592,800.00 $592,800  30.71  
Alternate #6 - Grounding Loop at MP Building 1.00 LSUM 5,240.00 $5,240  0.27  
Alternate #9 - Grounding Loop at Welding 1.00 LSUM 6,100.00 $6,100  0.32  
Building 
Alternate #10 - All Copper Feeder 1.00 LSUM 14,500.00 $14,500  0.75  
Final Power Connections & Coordination at 40.00 EACH 500.00 $20,000  1.04  
Welding Booth Device Premium
Bus Plugs for Welding Equipment 1.00 LSUM 15,000.00 $15,000  0.78  
Underground Electrical Feed Relocation 1.00 LSUM 12,500.00 $12,500  0.65  
Unforeseen Scope Condition 

2600 SUBTOTAL  $666,140 34.51

BP-19: ELECTRICAL SUBTOTAL 19,305.00 GSF 34.51 $666,140 34.51

BP-20: SITE
DEMO/EARTHWORK/UTILITIES
  3100 - Earthwork
Poor Soils Remediation Allowance 1.00 LSUM 20,000.00 $20,000  1.04  Allowance
Site Demo/Earthwork/Utilties Bid 1.00 LSUM 370,375.00 $370,375  19.19  
Permits, Layout, UUDP, Seeding, Tree Removal 1.00 LSUM 59,945.00 $59,945  3.11  
at Welding, Pavement Repair at Utilities 

3100 SUBTOTAL  $450,320 23.33

BP-20: SITE 19,305.00 GSF 23.33 $450,320 23.33
DEMO/EARTHWORK/UTILITIES

SUBTOTAL

BP-21: ASPHALT PAVING
  3212 - Flexible Paving
Asphalt Paving Bid 1.00 LSUM 42,842.00 $42,842  2.22  
Asphalt Patching 1.00 LSUM 7,500.00 $7,500  0.39  
Asphalt Drive to OH Door of Welding - 12' w 1.00 LSUM 25,000.00 $25,000  1.30  

3212 SUBTOTAL  $75,342 3.90

BP-21: ASPHALT PAVING SUBTOTAL 19,305.00 GSF 3.90 $75,342 3.90

BP-22: FENCING
  3231 - Fences And Gates
Fencing Bid 1.00 LSUM 15,730.00 $15,730  0.81  
Hydrovac for Fence Posts 1.00 LSUM 8,800.00 $8,800  0.46  
Chain-Link Fence at Tank Storage 1.00 LSUM 5,950.00 $5,950  0.31  
Screen Fence for Mech Units at MP Building 1.00 LSUM 32,000.00 $32,000  1.66  

3231 SUBTOTAL  $62,480 3.24

BP-22: FENCING SUBTOTAL 19,305.00 GSF 3.24 $62,480 3.24

GENERAL REQUIREMENTS
  0153 - Temporary Construction
Temporary Fence Rental - 6' Tall Chain Link 2,200.00 LNFT 10.00 $22,000  1.14  
Construction Drive Gate 3.00 EACH 750.00 $2,250  0.12  
Construction Man Gate 3.00 EACH 400.00 $1,200  0.06  
Winter Conditions Allowance 1.00 LSUM 15,000.00 $15,000  0.78  Allowance
Temporary Window In-Fill 1.00 LSUM 5,000.00 $5,000  0.26  
Temporary Protection at Corridor Tie-in 1.00 LSUM 2,500.00 $2,500  0.13  
Temporary Cones, Barricades, & Signage 1.00 LSUM 2,500.00 $2,500  0.13  
Seal Coat Parking Lot Staging Area 37,500.00 SQFT 0.35 $13,125  0.68  
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0153 SUBTOTAL  $63,575 3.29

  0221 - Surveys
Field Engineering/ Construction Layout 60.00 HOUR 150.00 $9,000  0.47  

0221 SUBTOTAL  $9,000 0.47

  8000 - OSHA Safety
PPE 8.00 MNTH 50.00 $400  0.02  
First aid equipment 8.00 MNTH 100.00 $800  0.04  
Temporary Fire extinguishers - 1/3000 GSF 9.00 EACH 75.00 $675  0.03  

8000 SUBTOTAL  $1,875 0.10

  8110 - Permits and Fees Complete
Local Building Permit Fees 19,305.00 GSF 0.25 $4,826  0.25  

8110 SUBTOTAL  $4,826 0.25

  8140 - Underground Utility Damage
Prevention
Traffic/Pedestrian Control 1.00 DAYS 550.00 $550  0.03  
Private Utility Locates (4 Hour Minimum) 8.00 HOUR 200.00 $1,600  0.08  
Ground Penetrating Radar (4 Hour Minimum) 8.00 HOUR 200.00 $1,600  0.08  
Hydrovac Excavation 3.00 DAYS 2,800.00 $8,400  0.44  
Backfill Hydrovac Holes 1.50 DAYS 1,600.00 $2,400  0.12  
Survey Exposed Utilities (1 Day per Hydrovac 2.00 DAYS 1,500.00 $3,000  0.16  
Excavation Day)
Model Existing Utilities (4 Hour Minimum) 8.00 HOUR 96.00 $768  0.04  
Model New Utilities (4 Hour Minimum) 8.00 HOUR 96.00 $768  0.04  
As-Built Documentation (8 Hour Minimum) 8.00 HOUR 90.00 $720  0.04  

8140 SUBTOTAL  $19,806 1.03

  9100 - Management Reimbursables
Superintendent - After Hours for Utility 80.00 HOUR 105.00 $8,400  0.44  
Switchover Work

9100 SUBTOTAL  $8,400 0.44

GENERAL REQUIREMENTS SUBTOTAL 19,305.00 GSF 5.57 $107,482 5.57

CONSTRUCTION REIMBURSABLES 
  9200 - Construction Reimbursables
Field Office Trailer, 12'x60', 2 sets of stairs 8.00 MNTH 750.00 $6,000  0.31  
Field Office Trailer, Setup and Dismantle, 1.00 EACH 2,800.00 $2,800  0.15  
12'x60'
Field Office Wiring, 12'x60' 1.00 LSUM 3,000.00 $3,000  0.16  
Field Office Electric service 8.00 MNTH 300.00 $2,400  0.12  
Field Office Internet Service 8.00 MNTH 250.00 $2,000  0.10  
Field Office Drinking water 8.00 MNTH 100.00 $800  0.04  
Field Office Supplies 8.00 MNTH 100.00 $800  0.04  
Field Office Furniture 1.00 LSUM 1,500.00 $1,500  0.08  
Field Office Copier/Printer 1.00 EACH 500.00 $500  0.03  
Material Storage - Conex Box 8.00 MNTH 250.00 $2,000  0.10  
As-built drawings/O&Ms 1.00 LSUM 500.00 $500  0.03  
Print Reproduction 8.00 MNTH 100.00 $800  0.04  
Postage/Shipping 8.00 MNTH 100.00 $800  0.04  
Public Notices 2.00 EACH 500.00 $1,000  0.05  
Temporary Toilets - Weekly Service 8.00 MNTH 450.00 $3,600  0.19  
General Equipment 8.00 MNTH 500.00 $4,000  0.21  
General Clean-Up - 8 HR/WK 8.00 MNTH 2,100.00 $16,800  0.87  
Final Clean-Up 19,305.00 SQFT 0.25 $4,826  0.25  
40 CY Dumpster 40.00 EACH 400.00 $16,000  0.83  
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Concrete Washout Dumpster w/ Liner 4.00 EACH 400.00 $1,600  0.08  
Project Construction Signage 1.00 EACH 1,000.00 $1,000  0.05  

9200 SUBTOTAL  $72,726 3.77

CONSTRUCTION REIMBURSABLES 19,305.00 GSF 3.77 $72,726 3.77
SUBTOTAL

PRECON & CONSTRUCTION
SERVICES
  9300 - Professional Services
Construction Reimbursables 1.00 LSUM 235,884.00 $235,884  12.22  

9300 SUBTOTAL  $235,884 12.22

PRECON & CONSTRUCTION SERVICES 19,305.00 GSF 12.22 $235,884 12.22
SUBTOTAL

MARKUP AMOUNT

  
 -- BASE ESTIMATE -- SUBTOTAL $4,250,539  
 General Liability Insurance (0.845%) $35,917  
 Subtotal $4,286,456  
 Construction Contingency (3%) $121,457  
 Design Contingency - Carried by Owner  
 Subtotal $4,407,913  
 Pepper Fee (3.2%) $141,053  
 Subtotal $4,548,966  
 Performance and Payment Bond (1%) $45,490  
 -- BASE ESTIMATE -- TOTAL $4,594,456  
 __________________________________________________  

 GRAND TOTAL $4,594,456  



Central Nine Career Center – Greenwood, IN 
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1. The GMP budget is based on 100% construction documents drawings dated February 14, 
2022, Specifications dated February 15, 2022, Addendum #1 dated February 22, 2022, 
Addendum #2 dated March 7, 2022, Addendum #3 dated March 11, 2022, and Addendum 
#4 dated March 14, 2022.  

2. Design costs, such as, architecture/engineering fees, geotechnical survey, surveying, 
environmental survey, state design release, design reimbursables, etc., are not included.  

3. Work shall be performed during normal business hours, 7:00 AM – 3:30 PM, Monday thru Friday.   
4. Utility switch-over work will be performed after normal school hours.  
5. The multi-purpose and welding building construction will be performed concurrently. Phasing 

is not included.  
6. Alternates 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, & 13 have been accepted and are incorporated into the 

GMP budget.  
7. General Liability Insurance is included 
8. Performance & Payment Bond is included.  
9. Builder’s Risk Insurance is not included. 
10. The local building permit is included.  
11. Development fees, i.e., tap fees, impact fees, etc., are not included. 
12. A 3% construction contingency is included.  
13. Mitigation of environmentally contaminated soils is not included.  
14. Owner furnished; Owner Installed Items are not included (See Responsibility Matrix on A001 for 

Further detail).  
 OFOI items, such as, equipment, welding equipment, welding booths, furniture, loose 

trash cans, graphics, landscaping (plantings & mulching), technology systems (i.e. 
data/voice system, paging system, A/V system, security & access control system, etc.) 
are not included, and are furnished and installed by the Owner.  

15. Owner Furnished; Contractor installed Items (See Responsibility Matrix on A001 for Further 
detail). 

 OFCI items, such as, TVs, projection screens, soap dispensers, and toilet paper 
dispensers are furnished by the Owner and installed by the Contractor.  

16. Contractor Furnished; Contractor installed Items (See Responsibility Matrix on A001 for Further 
detail). 

 CFCI items, such as, voice/data pathway, OSP pathways, toilet bath accessories are 
furnished and installed by the Contractor.  

17. Signage is not included.  
18. Window treatments are not included.  
19. Moving/Relocation expenses are not included.  
20. The brick material for alternate #1 was not specified, therefore the pricing is based upon 

Brickcraft Harvard or Town Hall at $550 per thousand.  
21. The pre-engineered metal building manufacturer is Schulte Building Systems.  
22. The exterior metal wall panels for the multi-purpose building are manufactured by McElroy 

Metals and the panel style is "Wave". Standard color selections. Custom colors are not 
included.   

23. The roof panels for the multi-purpose building are manufactured by Schulte Building Systems 
and the panel style is "TS-324". Galvalume finish is included.   

24. The exterior metal wall panels for the welding building are by manufactured by Schulte 
Building Systems and the panel style is "PBR". Standard color selections (dependent on 
availability). Custom colors are not included. 

25. The roof panels for the welding building are manufactured by Schulte Building Systems and 
the panel style is "TS-324". Galvalume finish is included.   
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26. The interior metal liner panels for the multi-purpose building and welding building are 
manufactured by Schulte Building Systems and the panel style is "PBR". Standard color 
selections (dependent on availability). Custom colors are not included. 

27. Drawing E102 plan note #1 indicates to extend existing conduits and conductors, however it 
is not sized therefore we have included this at 200A which is (3) 4/0 Cu THHN and a ground in 
a 2" conduit.  

28. Existing retention pond to remain as-is per drawings. Retention pond modifications are not 
included.  

29. Mulhaupts was the low bidder on Bid Package #7 for doors, frames and hardware supply. It is 
our understanding that Central Indiana Hardware has supplied the door hardware on the 
existing facilities at Central Nine Career Center. Mulhaupts has verified with Central Nine 
Career Center and the specified manufacturer, and it appears that it is a factory keying 
system, however further review through the submittal process is required to be certain. If 
Mulhaupts cannot match this keying system then Central Indiana Hardware should be used, if 
matching keying is desired. The bid cost difference between Mulhaupts and CIH is $18,169. 
The total add cost to the GMP, including mark-ups, would be $19,671.  

 
Due to fluctuating market conditions related to the COVID-19 pandemic, cost and schedule impacts beyond our control 
are likely to occur.  We are unable to project these cost and schedule impacts at this time.  If the event that Pepper 
determines that an increase to the budget, or schedule extension is required as the result of such impacts, the budget 
and project schedule will be modified in accordance with the Change Order process.     
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Structural Completion

Building Power Completion

Building Enclosure

Sitework Completion

Substantial Completion

Final Completion

Pre-Construction

Document Development

100 % Construction Documents

Permiting

Bid and Permit Drawings

Building Permit

Fire Department Permit

Milestones

Project Award

Mobilization

Structural Completion

Building Power Completion

Building Enclosure

Sitework Completion

Substantial Completion

Final Completion

Pre-Construction

Document Development

100 % Construction Documents

Permiting

Bid and Permit Drawings

Building Permit

Fire Department Permit
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17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

0160

0510

0520

0161

0170

0841

0871

0881

0861

0180

0181

0182

0183

0190

0191

0192

Other Permits

Underground Utility Program

UUDP

Procurement

Bidding

Issue CD's for Bid

Pre-Bid

Issue 2nd Notice to Bidders

Bid Date

Scope and Award Packages

Scope and Award Details

Owner Recommendations

Owner Approval

Submittal Cycle

Issue PEMB PO

Submittals

30d

20d

20d

144d

21d

3d

1d

1d

1d

23d

10d

3d

10d

30d

30d

04/15/22 *

06/20/22

06/20/22 *

02/15/22

02/15/22

02/15/22

02/24/22

03/01/22 *

03/15/22 *

03/16/22

03/16/22

03/30/22

04/04/22

04/18/22

04/18/22

04/18/22

05/26/22

07/18/22

07/18/22

09/07/22

03/15/22

02/17/22

02/24/22

03/01/22

03/15/22

04/15/22

03/29/22

04/01/22

04/15/22

05/27/22

04/18/22

05/27/22

Other Permits

Underground Utility Program

UUDP

Procurement

Bidding

Issue CD's for Bid

Pre-Bid

Issue 2nd Notice to Bidders

Bid Date

Scope and Award Packages

Scope and Award Details

Owner Recommendations

Owner Approval

Submittal Cycle

Issue PEMB PO

Submittals

Other Permits

Underground Utility Program

UUDP

Procurement

Bidding

Issue CD's for Bid

Pre-Bid

Issue 2nd Notice to Bidders

Bid Date

Scope and Award Packages

Scope and Award Details

Owner Recommendations

Owner Approval

Submittal Cycle

Issue PEMB PO

Submittals
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33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

0210

0220

0221

0230

0231

0260

0262

0263

0264

0265

0270

0271

0272

0273

0274

0283

Steel Fabrication/Lead
Time/Delivery

Design/Fabrication/Lead
Time/Delivery details

Construction

Mobilization

Mobilize to Site

Sitework

Landscaping

Concrete Curbs, Walks,
Ramps

Asphalt Paving

Striping

Multipurpose Addition - UNIT A

Excavation

Site Utilities

Concrete Fnd/Slab

Steel/Pre-Eng. Bldg.

Roofing

100d

100d

205d

5d

5d

20d

5d

10d

5d

5d

155d

10d

20d

20d

30d

15d

04/18/22

04/18/22

07/11/22

07/11/22

07/11/22 *

03/01/23

03/15/23 *

03/01/23 *

03/15/23

03/22/23

07/18/22

07/18/22

08/01/22

08/08/22

09/06/22

10/11/22

09/07/22

09/07/22

04/28/23

07/15/22

07/15/22

03/28/23

03/21/23

03/14/23

03/21/23

03/28/23

02/23/23

07/29/22

08/26/22

09/02/22

10/17/22

10/31/22

Steel Fabrication/Lead Time/Delivery

Design/Fabrication/Lead Time/Delivery details

Construction

Mobilization

Mobilize to Site

Sitework

Landscaping

Concrete Curbs, Walks, Ramps

Asphalt Paving

Striping

Multipurpose Addition - UNIT A

Excavation

Site Utilities

Concrete Fnd/Slab

Steel/Pre-Eng. Bldg.

Roofing

Steel Fabrication/Lead Time/Delivery

Design/Fabrication/Lead Time/Delivery details

Construction

Mobilization

Mobilize to Site

Sitework

Landscaping

Concrete Curbs, Walks, Ramps

Asphalt Paving

Striping

Multipurpose Addition - UNIT A

Excavation

Site Utilities

Concrete Fnd/Slab

Steel/Pre-Eng. Bldg.

Roofing



C9 Career Center Expansion 

Standard View

Print Date:  4/1/2022

Data Date:  8/9/2021

Page:  4 of  6Revision Number:  

Revision Comments:

Revision Date:

A

Comment - Chart Properties

4/27/2006

Line
Task

Number
Activity Name Duration Start Finish

20232022 24

F M A M J J A S O N D J F M A M J J A S O N DJ J

17 7 28 21 11 2 23 13 4 25 15 5 26 17 7 28 19 9 30 20 13 3 24 15 5 26 17 7 28 18 9 30 20 11 1

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

0284

0285

0286

0287

0310

0311

0320

0321

0330

0340

0341

0350

0360

0361

0380

0280

Exterior Doors

Windows

RTU's

Gutters/Downspouts

Interior Framing

MEP Roughs

Drywall

Prime Paint

Ceiling

Lighting

Finish Paint

Concrete Finish

MEP Finishes

Toilet Partitions/Accessories

Doors Frames and Hardware

Welding Lab - UNIT B

5d

5d

5d

5d

5d

15d

15d

10d

10d

10d

10d

10d

5d

5d

5d

160d

11/01/22

11/01/22

11/08/22

11/08/22

11/08/22

11/15/22

11/30/22

12/22/22

12/29/22

01/06/23

01/20/23

01/27/23

02/10/23

02/17/23

01/13/23

08/01/22

11/07/22

11/07/22

11/14/22

11/14/22

11/14/22

12/07/22

12/21/22

01/05/23

01/12/23

01/19/23

02/02/23

02/09/23

02/16/23

02/23/23

01/19/23

03/16/23

Exterior Doors

Windows

RTU's

Gutters/Downspouts

Interior Framing

MEP Roughs

Drywall

Prime Paint

Ceiling

Lighting

Finish Paint

Concrete Finish

MEP Finishes

Toilet Partitions/Accessories

Doors Frames and Hardware

Welding Lab - UNIT B

Exterior Doors

Windows

RTU's

Gutters/Downspouts

Interior Framing

MEP Roughs

Drywall

Prime Paint

Ceiling

Lighting

Finish Paint

Concrete Finish

MEP Finishes

Toilet Partitions/Accessories

Doors Frames and Hardware

Welding Lab - UNIT B
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65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

0530

0531

0540

0550

0560

0570

0571

0580

0590

0600

0601

0610

0620

0621

0630

0640

Excavation

Site Utilities

Concrete Fnd./Slab

Steel/Pre-Eng. Bldg.

Roofing

Windows/Ext. Doors

RTU's

CMU Interior Block Walls

MEP Roughs

Drywall

Prime Paint

Ceiling

Lighting

Finish Paint

Concrete Finish

MEP Finishes

10d

20d

20d

30d

15d

10d

5d

10d

20d

10d

5d

10d

15d

10d

10d

10d

08/01/22

08/08/22

08/15/22

09/13/22

10/25/22

11/15/22

11/30/22

11/15/22

11/22/22

12/15/22

12/29/22

01/06/23

01/20/23

02/10/23

02/17/23

02/24/23

08/12/22

09/02/22

09/12/22

10/24/22

11/14/22

11/29/22

12/07/22

11/29/22

12/21/22

12/28/22

01/05/23

01/19/23

02/09/23

02/23/23

03/02/23

03/09/23

Excavation

Site Utilities

Concrete Fnd./Slab

Steel/Pre-Eng. Bldg.

Roofing

Windows/Ext. Doors

RTU's

CMU Interior Block Walls

MEP Roughs

Drywall

Prime Paint

Ceiling

Lighting

Finish Paint

Concrete Finish

MEP Finishes

Excavation

Site Utilities

Concrete Fnd./Slab

Steel/Pre-Eng. Bldg.

Roofing

Windows/Ext. Doors

RTU's

CMU Interior Block Walls

MEP Roughs

Drywall

Prime Paint

Ceiling

Lighting

Finish Paint

Concrete Finish

MEP Finishes
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81

82

83

84

85

86

87

88

89

90

91

0650

0660

0410

0430

0440

0450

0460

0470

0471

0490

0500

Toilet Partitions

Int. Doors Frames and
Hardware

Close Out

Owner Training

MEP Final Inspections

Building Final Inspection

Fire Department Final
Inspection

Punch list

Substantial Completion

FFE

Final Completion

5d

5d

35d

5d

5d

1d

1d

10d

10d

03/10/23

01/20/23

03/10/23

03/17/23

03/10/23

03/17/23

03/17/23

03/17/23

03/31/23

03/31/23

04/28/23

03/16/23

01/26/23

04/28/23

03/23/23

03/16/23

03/17/23

03/17/23

03/30/23

03/31/23

04/13/23

04/28/23

Toilet Partitions

Int. Doors Frames and Hardware

Close Out

Owner Training

MEP Final Inspections

Building Final Inspection

Fire Department Final Inspection

Punch list

Substantial Completion

FFE

Final Completion

Toilet Partitions

Int. Doors Frames and Hardware

Close Out

Owner Training

MEP Final Inspections

Building Final Inspection

Fire Department Final Inspection

Punch list

Substantial Completion

FFE

Final Completion


