PROPOSAL rrom AMS MECHANICAL SERVICES

Engineering, Service & Machanical Contractors Phone (317) 240-3200 Fax (317) 240-3280

Proposal D’_Efé ' _Pi'qpo_sal Nu’"mbeF Agreement Numbar ;‘ 7‘ Page _
soMe | Wweors | . 1of2
By and Between: : i
CONTRACTOR: o 'CUSTOMER: '
AMS Mechanical Services - -1999 ! geapril Nim?3 1
1230 Brookville Way .S, Highway 31 South
Indianapolis, IN 45239 AN Greenwood, [n 46143

| AMS will provide turnkey conversion of (1) multi zone Season 4 RTU into (8) VAV boxas with
1 hot water reheat coils including the following:

| ‘Remove and properly dispose of DX cooling system in Seasons 4 RTU.

Provide and Install new chilled water/hot water in Seasons 4 RTU.

5*. Provide and install (8} Price VAV boxes with hot water heating coils.

{ Provide and install 3" main from existing termination point to Seasons 4 AHU.
Prowde and install %” copper branches from extended main to (8) VAV boxes.

‘ Prowda and install insulation 3" main and 3/4" branches.

Provide and install necessary strainers, control valves, circuit setters and petes plugs at
VAV boxes.

Provide and install controls for AHU and VAV boxes and connect to existing Alerton front end.
Develop and install graphics on Alerton front end.

- All work to be completed before August 1, 2018

FTAMS PRICE oo e e ... $95,569,00

The proposal amolnl assumas all Work (o be completed during hormal working hours unless otherwise noted.
This proposal may be withdrawn if not aceepted within 30 days,
The above prices, spacifications and conditions are satisfactory and are hereby accepted. You are authorized to do the

work as specified. Progress payments will be made as outiined In the terms and conditlons which are & parf of this
agreement. &

Respectiveiy submitted by: Robert Hayden
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Signature of Viéé President/General Manager ~  Date Title i 'Pate

AMS MECHANICAL SERVICES




AMS will provide turnkey conversion of (1) multi zone Seasons 4 RTU Into (8) VAV boxes with hot water
reheat colls including the following: '

"~ Remove and properl;{ dispose of DX cooling system in Seasons 4 RTUL

Provide and Install new chilted waterfhot water in Seasons 4 RTU.

'Provide and install (8) Price VAV boxes with hot water heating coils.

Provide and install 3 inch nﬁaihlfr.dm existing termination point to Seasons 4 AHQ.

Provide and install 34 Inch copper branches from extended main to (8) VAV bdxes._

Provide .and Install insu!ation_on 3 Inch maln and % inch bfan’cheé.

Provide and install necessary stralheré, contro! véli{es, circuit séﬁers and petes plugs at VAV boxes. |
Provide and install controls for AHU and VAV hoxes and connect to existing Alertqﬁ front end.

Develop and install graphics on Alerton front end.

All work to be completed before August 2, 2019

AMS PHICE esscrsistmesserssssvissmssssmsssssss sssssssssesssmesmesssesssssnninn - 595,569




