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Projecfi Central Nine Welding Room

LS'{l US 31S.
Greenurood, lN- 46143

Scope:
Remodel

Midway construction Group offers the following proposal based on a walkthrough with John showalter' Below is

an outline of ourscope clarifications and exclusions'

Base Bid s 74,988.00

SCOPE INCLUSIOT{S:

1. Site suPervision

2. Demolition ScoPe:

a. CMU Welding booths {2L)

b. Cut ín new door opening in hallway to classroom

c- Cut in new door opening ¡n storage room

d. Remove welding recePtacles

3- MasonrY ScoPe:

a. Demo 3'x7' opening in wall for new door location

b.BuildnewCMUwallApproximately50,inlengthwith3,xT,dooropening.
c. Cut in new openingfor double door

4. General CarPentrY ScoPe:

a- lnstall (4) new owner provided doorsffrarnes/hardware'

5. Finishing ScoPe:

a. Patch walts if needed' ready for paint

6. Flooring ScoPe:

a. Skim existing floor and add new this mill coating'

7. Electrical ScoPe:

a. provide materials and labor for demoing (15) welder receptacles

b. Add (S) high bay lightfixtures (see attached specs)

c. Add {2) Cat6 data/ outlets for TV location

scpPE ct-ARlFlcATloN
1. The proposal is based on a single mobilization, uninterrupted workflow, and assumes no delays beyond

our control.
2- The bid is valid for 30 daYs'

3. Work to be performed duríng work hours of 7:00 am-3:30 pm Monday- Friday



EXCLUSIOI{S:

1. All Plumbing work
2. All Mechanicalwork
3. Painting (bY owner)

4. Deck Prep/Painting
5. Supply or installation of Casework'

6. Supply of Door Frames' Doors, and Hardware (by owner)

7. All Glass/ Glazing work

8. Finishcaulkinlsealants.
9. DumPsters
10. TemPorary Lighting

11. Temporary restrooms

12. Architectural / Engineering Fees

13. Scope unless otherwise outlined above'

14. Ut¡t¡tY consumption costs

15. Overtime
16. Payment & performance bond costs

17. BIM / 3D modeling

Thank you for this opportunity. Please feel fuee to contact us with any questions regarding this this bid'

Best Regards,

Midway Construction GrouP

X rrl
Doug Massey

Director of Construct¡on

tu


